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CONTRACT CONDITIONS 
GRAN VIA ELDERLY AFFORDABLE HOUSING - ADDITIONAL PARKING 

ISD PROJECT NO. W160022 

BID DUE DATE: June 1, 2016 
 

ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH THIS REQUEST FOR PRICE QUOTATION 
(RPQ) AND MISCELLANEOUS CONSTRUCTION CONTRACT MCC 7360 PLAN. 

 
1. Scope of Work 

The project’s scope of work consists of, but is not limited to, furnishing all supervision, labor, material, 
services, equipment, tools, permits, and testing necessary to perform the removal and replacement 
of the existing site parking and landscaping areas, construction of new parking spaces, new lighting, 
new sidewalk, reconfiguration of the existing drainage system, new landscaping areas including tree 
relocation, new chain link fence, new irrigation and irrigation reconfiguration as required per new 
design.  Prospective bidders shall review the plans and specifications included with the bid package 
for more details. 
 
In addition, this project is funded by the Community Development Block Grant Program (CDBG), 
therefore the Davis Bacon Minimum Wages and Section 3 requirements are applicable.  Attached 
with the bid package are the PHCD documents required to be filled out and returned with the bid 
proposal.  
 
The project is located at 12700 SW 8th Street - Miami, FL 33184; the estimated construction 
cost is $428,893. 
 
Bid price shall include the removal and proper off-site disposal of all work-related debris.  All work is 
to be performed in accordance with the Florida Building Code and all applicable federal, state and 
local rules and regulations. 
 

2. Owner’s Representative 

Miami-Dade County’s Internal Services Department (ISD) will serve as the Owner’s Representative 
for the bidding phase of the project.  The address for ISD is 111 NW 1st Street, Suite 2420, Miami, 
FL 33128.  All requests for information (RFI) shall comply with the Cone of Silence, Administrative 
Order 3-27 and shall be directed to the Contract Coordinator, Mohammed Taha, CM2, via e-mail at 
taham@miamidade.gov, or via fax at (305) 375-1125. 
 

3. Examination of Bid Documents 

Before submitting a bid, the bidder shall examine the Bid Documents, which may be purchased from 
ISD, at the address indicated above, at a non-refundable cost of twenty five dollars ($25.00) for each 
complete set of documents.  Payment shall be in the form of a company check, cashier’s check, or 
money order payable to the Internal Services Department (ISD), Miami-Dade County, Florida.  Cash 
or personal checks will not be accepted.   
 
Bid documents consist of Attachment 5A (Bid Form), Attachment B (Contract Conditions), as well as 
approved plans and specifications.  All bidders shall become thoroughly familiar with all of the terms 
of this RPQ prior to the Pre-Bid meeting.  Failure to do so will in no way relieve the successful bidder 
from completing the required work for the bid price.   
 

mailto:taham@miamidade.gov
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4. Examination of Site 

Prospective bidders shall examine carefully the site of the work, and satisfy themselves as to all 
observable conditions. Bidders shall be responsible for measuring and calculating amount of work.  
Any questions regarding materials or obstacles that might be expected must be clarified during the 
bidding period.  Bidders shall avail themselves during this time to perform any on-site investigations 
as they may deemed necessary in order to prepare their bid.   

 
5. Pre-Bid Meeting 

A mandatory pre-bid meeting has been scheduled for 10:00 AM on May 9, 2016 at the site location, 
12700 SW 8th Street - Miami, FL 33184.  Bidders are advised that no questions will be entertained 
during the meeting. 

 
All questions must be addressed to the Contract Coordinator, in writing, following the meeting and in 
accordance to the Cone of Silence procedures.  The deadline to receive RFIs from bidders is 4:00 
PM on May 18, 2016.  Responses cannot be guaranteed for RFIs submitted past the established 
deadline.  

 
6. Bids Submittal 

Bids must be submitted in a sealed envelope, and the bidder’s name and address, as well as the title 
and number of the contract for which the bid is being submitted, must be indicated on the outside of 
the envelope. The sealed envelope shall include the following documents: 
 
1. Bid price proposal using form 5-A, (provided in the bid package). 

2. Bid guarantee in the form of a bid bond (using the form provided by Miami-Dade County),                   
certified check, or cashier's check.  Failure to include a bid guarantee shall render the bid non-
responsive. 

3. Vendor Affirmation Affidavit (If not previously submitted). 

4. Collusion Affidavit 

Bidders with prior contracts in which the established measures were not met, must make-up the 
difference in a future contract.  Pursuant to Section 10-33.02 of the Code of Miami-Dade County, 
Florida, a contractor who fails to meet an established Community Small Business Enterprise (CSBE) 
goal shall submit a CSBE Make-up Plan for approval of the ISD Director or ISD Director’s designee.  
A CSBE Make-up Plan and a corresponding SOI must be submitted as part of any bid or proposal 
submitted for future contracts at the time of bid or proposal submittal.  Failure to include the required 
SOI with bids or proposals for any future contracts shall result in the submittal being deemed non-
responsive.  To verify whether your company has a CSBE make-up requirement, please refer to 
the SBD webpage at http://www.miamidade.gov/sba/reports-goal-deficit.asp.  For questions 
regarding this requirement, contact SBD at 305-375-3131. The new SOI (DBD Form 400, revised 
4/5/10) is hereby attached. 
 
Bids will be received until 2:00 p.m. on the bid due date at the Office of the Clerk of the Board, 111 
NW 1st Street, Suite 17-202, Miami, FL 33128.  The sealed Envelope will be opened shortly after the 
submittal deadline at 111 NW 1st Street, 18th Floor, Miami, FL 33128. 

 
7. Contract Measures 

No measures have been established for this project. 
 
8. Bid Bond Based on Percentage of Bid Price 

 Bidders are hereby required to furnish a Bid Bond as part of this RPQ. Bidders shall accompany their 
bids with a bid guarantee in the form of a certified check, cashier's check or bid bond in the amount 

http://www.miamidade.gov/sba/reports-goal-deficit.asp
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of 5% of the base bid price, payable to the Board of County Commissioners of Miami-Dade County, 
Florida. When providing a bid bond through a surety, the Bid Bond Form supplied by the County shall 
be the only acceptable form.  Should a bidder decide to withdraw its bid once he/she has received a 
Notice of Intent to Award issued by the County, the bid bond submitted will be forfeited as liquidated 
damages.  Any RPQ not accompanied by a bid/bond guarantee shall be considered non-responsive 
and ineligible for award.  Bidders shall be entitled to the return of their Bid Bond within 10 days after 
award of the RPQ, upon request to the Clerk of the Board’s Office.  The following shall apply if a Bid 
Bond is required: 

a) All bonds shall be written through surety insurers authorized to do business in the State of Florida 
as surety firms, with the following qualifications as to management and financial strength 
according to the latest edition of Best's Insurance Guide, published by A.M. Best Company, 
Oldwick, New Jersey: 

 

Bond Amount Best Rating 
$500,001 to $1,500,000 B V 

$1,500,001 to $2,500,000 A VI 
$2,500,001 to $5,000,000 A VII 
$5,000,001 to $10,000,000 A VIII 

Over $10,000,000 A IX 
 

b) On RPQ amounts of $500,000 or less, the bond provisions of Section 287.0935, Florida Statutes 
(1985) shall be in effect and surety companies not otherwise qualifying with this paragraph may 
optionally qualify by: 

 
1) Providing evidence that the surety has twice the minimum surplus and capital required by the 

Florida Insurance Code at the time the invitation to bid is issued; 
2) Certifying that the surety is otherwise in compliance with the Florida Insurance Code; and 
3) Providing a copy of the currently valid Certificate of Authority issued by the United States 

Department of the Treasury under ss.31 U.S.C. 9304-9308. 
 

c) Surety insurers shall be listed in the latest Circular 570 of the U.S. Department of the Treasury 
entitled "Surety Companies Acceptable on Federal Bonds", published annually.  The bond 
amount shall not exceed the underwriting limitations as shown in this circular. 
 

d) For RPQ’s in excess of $500,000 the provisions of Section B will be adhered to plus the company 
must have been listed for at least three consecutive years, or holding a valid Certificate of 
Authority of at least $1,500,000 and on the Treasury List. 

 
e) Surety Bonds guaranteed through U.S. Government Small Business Administration or 

Contractors Training and Development Inc. will also be acceptable. 
 

f) In lieu of a Bid Bond, an irrevocable letter of credit or a cash bond in the form of a certified 
cashier's check made out to the Board of County Commissioners will be acceptable.  All interest 
will accrue to the County during the life of the RPQ and as long as the funds are being held by 
the County. 

 
g) The attorney-in-fact or other officer who signs a bid bond for a surety company must file with such 

bond a certified copy of a power of attorney authorizing the officer to do so.  The bid bond must 
be counter signed by the surety's resident Florida agent. 

  
9. Payment and Performance Bonds 

a) Prime Contractor 
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For RPQs with bid prices received in excess of $200,000, the Contractor to whom a contingent 
award is made, shall duly execute and deliver to the County a Payment and Performance Bond 
(P&P) in an amount that represents 100% of the Bid price offered by the Bidder, and a 10% 
contingency required by the County within 10 business days of a Notice of Award, or as otherwise 
required by the County.  The County, in its sole discretion may waive the requirement of a P&P 
for RPQs with bid prices received of up to $200,000; the P&P Form supplied by the County shall 
be the only acceptable form.  If the Contractor fails to deliver the P&P within the time specified 
above, including any extensions granted by the County, the County shall declare the Contractor 
in default of the contractual terms and conditions and the Contractor shall forfeit its Bid Bond.  
This may affect the Contractor’s eligibility for award of future contracts. The following 
specifications shall apply to the bond required above: 
1) All bonds shall be written through surety insurers authorized to do business in the State of 

Florida as surety firms, with the following qualifications as to management and financial 
strength according to the latest edition of Best's Insurance Guide, published by A.M. Best 
Company, Oldwick, New Jersey: 

 

Bond Amount Best Rating 
$200,001 to $500,000 B V 

$500,001 to $1,500,000 B V 
$1,500,001 to $2,500,000 A VI 
$2,500,001 to $5,000,000 A VII 

 

2) On contract amounts of $500,000 or less, the bond provisions of Section 287.0935, Florida 
Statutes (1985) shall be in effect and surety companies not otherwise qualifying with this 
paragraph may optionally qualify by: 

 
i) Providing evidence that the surety has twice the minimum surplus and capital required 

by the Florida Insurance Code at the time the invitation to bid is issued; 
ii) Certifying that the surety is otherwise in compliance with the Florida Insurance Code; 

and 
iii) Providing a copy of the currently valid Certificate of Authority issued by the United States 

Department of the Treasury under ss.31 U.S.C. 9304-9308. 
 
3) Surety insurers shall be listed in the latest Circular 570 of the U.S. Department of the 

Treasury entitled "Surety Companies Acceptable on Federal Bonds", published annually.  
The bond amount shall not exceed the underwriting limitations as shown in this circular. 
 

4) For contracts in excess of $500,000 the provisions of Section B will be adhered to plus the 
company must have been listed for at least three consecutive years, or holding a valid 
Certificate of Authority of at least $1,500,000 and on the Treasury List. 
 

5) Surety Bonds guaranteed through U.S. Government Small Business Administration or 
Contractors Training and Development Inc. will also be acceptable. 
 

6) In lieu of a P&P, an irrevocable letter of credit or a cash bond in the form of a certified 
cashier's check made out to the Board of County Commissioners will be acceptable.  All 
interest will accrue to the County during the life of the contract and as long as the funds are 
being held by the County. 

 
7) The attorney-in-fact or other officer who signs a bid bond for a surety company must file 

with such bond a certified copy of a power of attorney authorizing the officer to do so.  The 
bid bond must be counter signed by the surety's resident Florida agent. 
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b) Sub-Contractors 
 
1) In accordance with Resolution No. R-1386-09, no CSBE firm entering into a subcontract for 

$200,000 or less shall be required to execute and deliver a payment and performance bond 
as a condition of executing such subcontract or performing the work unless, in the case of 
a subcontract, the prime contractor has requested from the County, and the County has 
approved prior to the execution of the subcontract, such request based on information 
submitted by the prime contractor. Such information shall include, but not be limited to, the 
following: a) subcontractor’s prior work history; b) subcontractor’s number of years in 
business; c) scope of work; d) conditions affecting the work; e) value of the subcontract; f) 
schedule considerations; g) subcontract terms; and h) any other factors that may affect risk. 

 
2) Upon the mutual agreement between the prime contractor and CSBE, the CSBE may be 

paid up to five percent (5%) of the value of the subcontract, exclusive of contingencies, in 
advance, upon written evidence reasonably satisfactory to Small Business Development 
(SBD) of the CSBE’s imminent expenditure of those funds for mobilization directly related 
to the work. Such written evidence may include, but is not limited to, executed contracts, 
purchase orders, and invoices, and must be submitted to SBD and the contracting 
department.  

 
3) Upon mutual agreement between the prime contractor and CSBE subcontractor and prior 

approval by SBD, provided that a) the CSBE subcontractor is not in breach of its payment 
and performance obligations under the subcontract, b) the CSBE subcontractor is 
responsible for the negotiation and purchase of materials.  The prime contractor shall pay 
directly for the purchase of any material to be incorporated in the work which is the object 
of the CSBE’s subcontract. Such direct payment shall be made by a dual party check made 
payable to the material supplier and the CSBE subcontractor and shall be credited against 
the prime contractor’s payment obligations under the subcontract and credited against the 
agreed items in the schedule of values where the materials were used. 

 
4) The retainage withheld from payments to CSBE subcontractor(s) shall not exceed five 

percent (5%), after fifty percent (50%) completion of the work and materials under the CSBE 
subcontractor(s) contract. Any and all amounts withheld in retainage under a CSBE’s 
subcontract shall be paid in full upon satisfactory completion and acceptance of the CSBE’s 
work in compliance with its subcontract within the same number of days that the County 
has mandated as the billing cycle for said contract in operation, or within forty (40) calendar 
days of submittal of such billing(s) by the CSBE subcontractor(s) to the prime contractor, 
whichever is less, regardless of whether the prime contractor has received payment from 
the County. 
 

5) Within five (5) working days of the prime contractor becoming aware of a performance 
problem with a CSBE, the prime contractor shall notify the CSBE of such problem, in writing 
and with sufficient specificity to allow the CSBE to identify and redress the problem, and 
shall allow the CSBE a reasonable cure period. Disputes between the prime contractor and 
any CSBE shall be submitted to SBD for expedited alternative dispute resolution. 
 

6) A prime contractor shall not require of any CSBE more than the minimum insurance 
coverage ($300,000 General Liability, $300,000 Automobile and Worker’s Compensation 
in accordance with state law) unless the prime contractor has requested from the County, 
and the County has approved prior to the execution of the subcontract. Prime contractor 
shall submit such information to include, but not limited to, the following: a) work discipline 
covered by the subcontract; b) subcontractor’s prior work history; c) subcontractor’s number 
of years in business; d) scope of work; e) conditions affecting the work; f) value of the 
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subcontract; g) schedule considerations; h) contract terms; and i) any other factor s that 
may affect risk. 
 

7) In accordance with Resolution No. R-138-10: Subsequent to award and prior to the 
issuance of the Notice to Proceed, the prime contractor shall provide the scope of work to 
be performed by any CSBE utilized to satisfy any CSBE goal, shall be separately identified 
in such schedule of values. The schedule of values will determine the progress payments, 
and payment requisitions for the scope of work of such CSBE shall be accompanied by 
statements of completion for the work of the CSBE, and shall be accompanied by 
appropriate documentation including invoicing and checks reflecting payment of the CSBE 
for the previous construction draw. 

 
10. Applicable Wage Rate 

 Davis Bacon Wages. 

11. Notice of Recommendation for Award of Contract and Bid Protest Period 

a) Award recommendations for contracts and purchases involving the expenditure of $25,000 or 
less are considered final and may not be protested. 
 

b) For contract awards in the amount of over $25,000 and up to $250,000 a Notice of 
Recommendation for Award shall be posted in the Procurement Management Services website.   

 
c) For contract awards in the amount of over $250,000 a Notice of Recommendation for Award will 

be sent out to the lowest responsive, responsible bidder with copies to all contractors that 
submitted a bid.  A copy thereof shall be deposited with the Clerk of the Board on the same day 
it is transmitted.  Simultaneously, the lowest bidder will be allowed up to 14 days to provide the 
Contract Coordinator with the performance and payment bond (if required), certificates of 
insurance, collusion affidavit, schedule of values and project schedule, as applicable. 

 
d) Bidders should become familiar with the requirements prescribed in County Implementig Orders 

No. 3-21 “Bid Protest Procedures” and 3-53 “Policies and Procedures for Usage of the 
Miscellaneous Construction Contracts”, Section 4.02 of the Miami-Dade County Home Rule 
Amendment and Charter, and Section 2-8.4 of the Code of Miami-Dade County.  A period of 
three (3) days commonly known as “Bid Protest period” will follow the Award Recommendation 
to allow Contractors the opportunity to protest the award as provided for in the aforementioned 
Implementing Order. 

 
e) The Recommendation for Award of Contract is subject to approval by the County of all 

documentation requested to the lowest responsive, responsible bidder. 
 

12. Pre-Construction Meeting 

A Pre-Construction Meeeting/Conference shall be scheduled by the Project Manager once all the 
requirements set forth in the Notice of Recommendation for Award are received by the County.  If 
not already submitted, the Contractor shall bring to this meeting a Schedule of Values and a 
Construction Schedule for the project.  These schedules will be subject to review and approval by 
the Project Manager. It is also required that the Contractor’s sub-contractors be present at this 
meeting as well as any other interested entity or utility company. 
 
In addition, the Contractor shall prepare and bring to this conference a staging plan for construction 
showing the location of dumspters, security fence, protection barriers, storage areas, etc., as 
required.  The location of the trash dumpster and vehicle staging area will be determined by the Site 
Manager.  The Contractor shall also bring all material acquisition time tables that could affect the 
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critical path of the project.  The award of the contract will be subject to approval by the County of all 
documentation requested up to this point. 
 

13. Permits 

Once the award of the contract is approved, ISD staff will proceed to prepare the appropriate 
Purchase Order (PO).  Upon approval of the PO, and prior to performing any work, the Contractor 
must obtain and submit copies of the required permits from all applicable governing agencies to the 
ISD Construction Manager.  For permitting tracking issues and regular updates, the Contractor may 
contact Jaime Romero, ISD, Design and Construction Services Division, via telephone at (305) 375-
1164 or via e-mail at JRomero@miamidade.gov.  All permit-related fees and costs shall be included 
in the base bid price. 
 

14. Notice to Proceed  

A Notice to Proceed (NTP) will be issued to the selected Contractor after all the aforementioned 
requirements are met, and subsequently approved by ISD. 

 

15. Submittals 

All submittals must bear the Contractor’s seal of approval and must be sent to the Project Manager 
for approval. This includes, but is not limited to, products to be used and requests for 
information/clarification (RFI).   

 

All submittals must be prepared and approved by the Contractor and must include all of the details 
necessary for the Project Manager to make the proper determination.  A transmittal form must be 
included with each submittal.  The Contractor shall provide data sheets for each type of product, and 
clearly show data information and deviations from the contract requirements for which the approval 
is being requested.  The Contractor shall be responsible for any related permitting.  Failure to provide 
sufficient information may result in the rejection of the submittal. 

 

For instances in which specifications do not specify a brand-name product, or in which the 
substitution of a product is not specifically prohibited, the Contractor may submit possible substitute 
products for approval by the Construction Manager.  Such submittals must include as much detail as 
possible and must be submitted in the format required by the Construction Manager in order to allow 
him/her to evaluate the proposed substitution. All submittals shall be reviewed for general 
conformance with the intent of the contract documents, construction drawings, and technical 
specifications. Approvals by the Construction Manager, Architect/Engineer of Record shall not relieve 
the Contractor from providing the materials suitable for the intended purpose as specified therein. 

 

16. Shop Drawings 

The Contractor must coordinate submittal preparation with the construction schedule and related 
activities which require sequential operations.  The Contractor must allow a minimum of 14 days for 
approval by the Architect/Engineer of the shop drawings.  No extension of time will be authorized due 
to the Contractor’s failure to submit shop drawings and submittals well in advance of the work being 
performed. 

  
17. Construction Schedule 

As stated in Section 12 above, and if not submitted previously at the request of the County, the 
Contractor shall submit within 14 days of the Notice of Recommendation for Award a Schedule of 
Values and Construction Schedule for each task, including projected dates for inspection, up to and 
including substantial completion and close-out of work. 

 
 
18. Completion/Contract Time 
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The Contractor shall have 150 days to complete the work from the date of the Notice to Proceed.  
The Contractor must mobilize and start work within 14 days after the Notice to Proceed is issued. 
 
The project will not be considered completed until all work, including the punch list, closing 
documents, and certificate of occupancy, have been completed and/or submitted.  The Contractor 
must complete the project in the number of calendars days specified in this RPQ, including close-
out, final inspections, certificate of occupancy, and warranties. 
 

19. Working Hours 

The Contractor shal perform the work within the hours of 7:00 a.m. to 5:00 p.m., Monday through 
Friday.  Any work, to be performed outside of these hours, must be pre-approved by the County 
Project Manager.  The Contractor shall provide, at least 48 hours’ notice prior to any work performed 
out of the specified time frame. All work performed out of the time frame shall be for the benefit of 
the Contractor; the County shall not pay any extra compensation for this work. 

 
20. Liquidated Damages 

Liquidated damages of $250/day will be assessed to the Contractor for each day the project 
completion exceeds the 150 days which are specified for the completion of this project.   
 

21. Progress Meetings 

The Project Manager shall schedule progress meetings as necessary in order to ensure that the 
completion of the work is in accordance with the contract, drawings, and overall project schedule.  
The Contractor shall prepare meeting minutes for distribution. 

 
22. Scheduled Payments 

Scheduled monthly payments shall be made in the progress payment application, Document 01028-
CP.  The Construction Manager will provide the Contractor a live format of the progress payment 
application at the Pre-Construction Meeting.  The Contractor must prepare progress payments based 
on the pre-approved Schedule of Values which was submitted prior to the issuance of the Notice to 
Proceed.  Each partial payment shall include a ten percent (10%) retainage, as well as a 0.25% 
deduction to cover random audits by the Office of the Inspector General (IG) pursuant to Section 2-
1076 (d)(6) of the Code of Miami-Dade County.  Bidders should be mindful to include the 0.25% IG 
fee in their bids, since the amount deducted as a result will not be returned to the Contractor at the 
end of the contract; IG fees do not apply to projects paid for with federal funds.  The 10% retainage 
may be reduced to 5% once construction has reached 50% completion, upon request from the 
Contractor and at the sole discretion of the ISD Construction Manager, based on the Contractor’s 
performance.    
 
The Contractor must request a walk-thru inspection, in writing, with the Project Manager prior to the 
submission of a progress payment.  The Contractor and Project Manager must sign off on the value 
of the percentage of work completed at the end of the walk-thru.  The signed form must be submitted 
with the progress payment request.  In addition, if there are any changes to the original project 
schedule (delays), an updated construction schedule must also be submitted with the progress 
payment request.  Failure to submit a request for a walk-thru inspection and any other required 
documents will result in the rejection of the request for payment. 

 
23. Project Coordination 

The Contractor shall provide a qualified Superintendent, acceptable to the Project Manager, who 
shall be present at all times during the course of the work, and shall be authorized to act as an agent 
for the Contractor.  The Contractor shall provide sufficient personnel, materials, and equipment to 
meet the requirements of the work within the contract period. 
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All work shall be coordinated at all times with the Project Manager, and the facility shall remain 
operational at all times.  Pedestrian traffic flow shall not be interrupted and it shall be coordinated 
with the Facility Manager.   

 
24. Field Directives 

 The ISD Construction Manager or his/her representative may at any time issue field directives to the 
Contractor concerning the performance of the work.  These field directives shall be issued, in writing, 
to the Contractor and signed by both parties.  Any field directives which change the scope of the 
work, may result in the County issuing a change order to the contract.  If the Contractor considers a 
field directive not to be part of the original contract, he/she shall duly advise the ISD Construction 
Manager, in writing, no later than forty-eight (48) hours after the directive has been issued.   

 
 The Contractor shall not perform any work in addition to the scope of work of this contract without 

written authorization from the ISD Construction Manager.  The County will not be held responsible 
for any payment of additional work that has been completed without the written authorization of the 
ISD Construction Manager. 

 
25. Daily Construction Reports 

The Contractor must prepare a detailed daily report recording the events taking place at the site.  
This report must be submitted to the Project Manager on a weekly basis and must be kept in a log, 
on site, throughout the duration of the project. 
 

26. Weather Conditions 

The Contractor shall inform himself about the local weather conditions.  In the event of inclement 
weather, the Contractor shall take the necessary precautions to secure all loose material and 
equipment, or shall remove them from the project site, at no cost to the County. 

 
In the event of a tropical storm, hurricane watch or hurricane warning, or any other severe weather 
event, the Contractor shall be required to remove from the project site, or secure to the ISD 
Construction Manager’s satisfaction, all loose construction materials and equipment.  The Contractor 
shall also be responsible for protecting structures under construction.  The Contractor shall also 
cooperate with County personnel in protecting other structures within the project site.  The Contractor 
shall conform to the requirements of latest available Miami-Dade County’s Hurricane Plan, which is 
available upon request to ISD/DCSD at (305) 375-1128. 

 
27. Protection of Property 

The Contractor is solely responsible for the protection of private and County property that may be 
affected during the performance of the work.  The Contractor shall be responsible for any damage to 
County property which results from the actions or lack of action by the Contractor or his personnel.  
The Contractor shall repair or replace any damaged property prior to final payment being made. 
 

28. Maintenance of Traffic  

The Contractor shall maintain traffic and is responsible for any traffic re-direction.  The Contractor 
must acquire a permit from the governing authority for road closures and must protect the public from 
all damage to persons and property within the project site, in accordance with Contract Documents 
and all applicable State, County, City, and local regulations.  Suitable signs, barricades, railings, and 
other related items shall be erected and the work area shall be outlined by adequate lighting at night.  
Emergency lights shall be provided as necessary for the protection of traffic. 

 
29. Clean-Up  

a. All work areas are to be kept clean, clear, and free of debris at all times. 
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b. Do not allow trash, waste, or debris to collect around the job site.   
c. All tools and unused materials must be collected at the end of each workday and stored properly 

and protected from exposure to the elements. 
d. Dispose of and/or recycle all trash and excess material in a manner conforming to current 

Environmental Protection Agency (EPA) regulations and local laws.  
e. Clean and restore all damaged surfaces to their original condition.  

 
30. Safety 

It is the responsibility of the Contractor to adhere to all Federal, State, and local safety laws including 
requirements by the Occupational Safety and Health Administration (OSHA).  The Contractor must 
promote and practice safety in the workplace.  The project area must be kept free of potential safety 
hazards to the public, sub-contractors, and other workers.  Failure to adhere to proper safety 
practices may affect the approval of payment applications.  The Contractor will be responsible for 
coordinating all utility work including calling for underground locations before digging.  

 
31. Regulatory Requirements 

All work performed must be in compliance with all applicable Federal, State and local building codes, 
including, but not limited to, the Florida Building Code.  Also, all work shall be performed in a manner 
consistent with current OSHA guidelines. 
 

32. Delivery, Storage and Handling 

All materials must be delivered to the site in original containers with factory seals intact.  All products 
are to carry a manufacturer’s label.   Do not expose materials to moisture in any form before, during, 
or after delivery to the site.  Reject delivery of materials that show evidence of contact with moisture.   
 
Remove manufacturer-supplied plastic covers from materials provided with such.   Use breathable-
type covers, such as canvas tarpaulins, to allow ventilation and protection from weather and moisture.  
Cover and protect materials at the end of each work day.  Do not remove any protective tarpaulins 
until immediately before the material is to be installed.   
 

33. Subcontractors - Race, Gender and Ethnic Make-up of Owners and Employees 

Pursuant to Sections 2-8.1, 2-8.8 and 10.34 of the County Code (as amended by Ordinance No. 11-
90), for all contracts which involve the expenditure of one hundred thousand dollars ($100,000) or 
more, the entity contracting with the County must report to the County the race, gender and ethnic 
origin of the owners and employees of its first tier subcontractors using the Subcontractor/Supplier 
Listing form.  In the event that the successful bidder demonstrates to the County prior to award that 
the race, gender and ethnic information is not reasonably available at that time, the successful bidder 
shall be obligated by contract to exercise diligent efforts to obtain that information and to provide the 
same to the County not later than 10 days after it becomes available and, in any event, prior to final 
payment under the contract.   
 

34. Warranty 

The Contractor shall warrant the materials and installation of all work for a period of one (1) year from 
the date of Final Acceptance by the Owner, unless extended warranties are required within the 
Contract Documents.  The Contractor shall submit all warranties, logs, books, manuals, and any 
other component(s) required for the proper maintenance of the project to the ISD Construction 
Manager.  Final payment will not be issued until all warranties are received, reviewed, and accepted 
by the County. 

 
35. NOTICE TO BIDDERS/PROSPECTIVE CONTRACTOR (S) 

 



Gran Via Elderly Affordable Housing - Additional Parking 
ISD Contract No. W160022 

MCC 7360 - Contract Conditions -  Page 11 of 12 
Prepared by ISD 
Revised 7/31/13 

 

This project, in whole or in part, will be assisted through the Miami-Dade County Public Housing and 
Community Development with Federal funding from Community Development Block Grant and as 
such bidder must comply with Presidential Executive Order 11246, as amended; by Executive Order 
11375; Title VII of the Civil Rights Act of 1964 as amended; the Davis-Bacon Act of 1968, as 
amended; the Copeland Anti-Kickback Act; the Contract Work Hours and Safety Standards Act and 
all other applicable federal, state and local ordinance. 
 
The bidder is required to pay workers on this project the minimum wages as determined in the Wage 
Determination Decision included in the Bidder’s package; and that the contractor must ensure that 
employees are not discriminated because of race, color, religion, sex or national origin. 
 
This project is also a Section 3 covered activity. Section 3 requires that job training, employment and 
contracting opportunities be directed to very-low and low income persons or business owners who 
live in the project’s area. 
 

36. INDEMNIFICATION AND INSURANCE 

Contractor shall indemnify and hold harmless the County and its officers, employees, agents and 
instrumentalities from any and all liability, losses or damages, including attorneys’ fees and costs of 
defense, which the County or its officers, employees, agents or instrumentalities may incur as a result 
of claims, demands, suits, causes of actions or proceedings of any kind or nature arising out of, 
relating to or resulting from the performance of this Agreement by the Contractor or its employees, 
agents, servants, partners principals or subcontractors. Contractor shall pay all claims and losses in 
connection therewith and shall investigate and defend all claims, suits or actions of any kind or nature 
in the name of the County, where applicable, including appellate proceedings, and shall pay all costs, 
judgments, and attorney’s fees which may issue thereon.  Contractor expressly understands and 
agrees that any insurance protection required by this Agreement or otherwise provided by Contractor 
shall in no way limit the responsibility to indemnify, keep and save harmless and defend the County 
or its officers, employees, agents and instrumentalities as herein provided. 

 
The Contractor shall furnish to Internal Services Department, 111 NW 1 Street, Suite 2420, Miami, 
FL 33128, Care of Mohammed Taha, Certificate(s) of Insurance which indicate that insurance 
coverage has been obtained which meets the requirements as outlined below: 

 
A. Worker’s Compensation Insurance for all employees of the Contractor as required by 

Florida Statute 440. 
 

B. Commercial General Liability Insurance on a comprehensive basis, in an amount not 
less than $500,000 combined single limit per occurrence for bodily injury and property 
damage. Miami-Dade County must be shown as an additional insured with respect 
to this coverage. 

 
C. Automobile Liability Insurance covering all owned, non-owned and hired vehicles used 

in connection with the work, in an amount not less than $500,000 combined single limit 
per occurrence for bodily injury and property damage. 

 
All insurance policies required above shall be issued by companies authorized to do business under 
the laws of the State of Florida, with the following qualifications: 

 
  The company must be rated no less than “A-” as to management, and no less than 

 “Class VII” as to financial strength, by Best’s Insurance Guide, published by A.M. 
 Best Company, Oldwick, New Jersey, or its equivalent, subject to the approval of 
 the County Risk Management Division. 

 
or 
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  The company must hold a valid Florida Certificate of Authority as shown in the 

 latest “List of All Insurance Companies Authorized or Approved to Do Business in 
 Florida” issued by the State of Florida Department of Financial Services. 

 
 
 
 

NOTE: CERTIFICATE HOLDER MUST READ:   
 
        MIAMI-DADE COUNTY 
        111 NW 1st STREET 
        SUITE 2340  

      MIAMI, FL  33128  

 

 
 

END OF THE SECTION 
 
 
 

END OF THE SECTION 
 


